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INVITATION TO BID 
ItB26/03115 

Amendment no. 1 
 
Ref. no. ItB26/03115 
 

Date: 04/08/2026 
 
Subject: Supply of Specialized Shooting Range Equipment for Police Academy in Moldova 

 
Dear Sir/Madam, 
 

1. The Minutes of the Pre-Bid Meeting held on 27 July 2026 are attached to this Amendment and form 
an integral part of the solicitation documents. 

2. UNDP Moldova hereby amends the Invitation to Bid (ItB26/03115) as follows: 

▪ Section 1: Letter of Invitation 

Attached documents  
• Form A: Bid Confirmation 
• Form B: Checklist 
• Form C: Bid Submission 
• Form D: Bidder Information 
• Form E: Joint 

Venture/Consortium/Association 
Information 

• Form F: Eligibility and Qualification 
• Form G: Technical Bid 
• Form H: Price Schedule 
• Form I: Bid Security 
• Annex 1: Technical compliance 

table 

• Form A: Bid Confirmation 
• Form B: Checklist 
• Form C: Bid Submission 
• Form D: Bidder Information 
• Form E: Joint 

Venture/Consortium/Association 
Information 

• Form F: Eligibility and 
Qualification 

• Form G: Technical Bid 
• Form H: Price Schedule 
• Form I: Bid Security 
• Annex 1: Technical compliance table 

(Amendment no. 1) 
• Annex 2: Drawings (Amendment no. 1) 

▪ Section 3: Data Sheet 

46. Expected date for commencement of contract  

Requirement Amended Requirement 

Mid July 2026 Early October 2026 

Documents to be submitted  

Requirement Amended Requirement 

At least three (3) Clients’ statements confirming 
satisfactory performance by the Bidder, each JV 
partner/Subcontractor (if the case), on the three 
(3) contracts of highest value executed during the 
past three (3) years, by each intended participant  
 

At least three (3) Clients’ statements confirming 
satisfactory performance by the Bidder, each JV 
partner/Subcontractor (if the case), on the three 
(3) contracts of highest value executed during the 
past five (5) years, by each intended participant 



Page 2 of 5 

 

▪ Brochures, datasheets for the goods offered  

 

▪ Brochures, technical datasheets or 

equivalent manufacturer's documentation 

for the goods offered, demonstrating 

compliance with the technical 

specifications 

▪ Certificates, test reports, declarations of 
conformity, technical datasheets or 
equivalent evidence proving compliance with 
the technical specifications and applicable 
standards/classes, if any 
 

▪ Certificates, test reports, declarations of 
conformity, or equivalent evidence 
demonstrating compliance with the 
applicable standards/classes, including 
ISO/IEC 17025-accredited ballistic test 
reports/certificates for ballistic protection 
components, where applicable 

 
▪ Section 4: Qualification Criteria 

Previous Experience  

Requirement Amended Requirement 

Minimum three (3) contracts for provision and 
supply of shooting range equipment/systems, with 
cumulative value of at least USD 1,000,000, 
including at least one contract valued at minimum 
USD 500,000. 
(For JV/Consortium/Association, the Lead 
Company should meet requirement).  
 

Minimum three (3) contracts for provision and 
supply of shooting range equipment/systems, 
with cumulative value of at least USD 1,000,000, 
including at least one contract valued at minimum 
USD 500,000 implemented over the last five (5) 
years. 
(For JV/Consortium/Association, the Lead 
Company should meet requirement).  
 

 
▪ Section 5: Schedule of Requirements 

C. Objective  

Requirement Amended Requirement 

Delivery and Implementation Timeline: The 
Supplier shall deliver the goods within up to 120 
calendar days from UNDP's written confirmation. 
No delivery shall take place prior to such 
confirmation unless otherwise agreed in writing by 
UNDP. 
Installation and commissioning shall be completed 
within thirty (30) calendar days from delivery. 
Installation and commissioning shall commence 
only upon written confirmation from UNDP that 
the facility is ready to receive the equipment. 
Within five (5) working days following receipt of 
UNDP’s readiness confirmation, the Supplier shall 
submit an updated implementation and installation 
schedule for UNDP’s review and acceptance. 

Delivery and Implementation Timeline: The 
Supplier shall deliver the goods within up to 120 
calendar days from UNDP's written confirmation. 
No delivery shall take place prior to such 
confirmation unless otherwise agreed in writing by 
UNDP. 
Installation and commissioning shall be completed 
within thirty (30) calendar days from delivery.  
Installation and commissioning shall commence 
only upon written confirmation from UNDP that the 
facility is ready to receive the equipment.  
Within five (5) working days following receipt of 
UNDP’s readiness confirmation, the Supplier shall 
submit an updated implementation and installation 
schedule for UNDP’s review and acceptance. 

G. Delivery and other Related Requirements  
Requirement Amended Requirement 
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Installation Requirements  
The Supplier shall be responsible for the full 
installation, integration, testing and commissioning 
of all supplied equipment/systems at the Police 
Academy "Ștefan cel Mare", Chișinău, Republic of 
Moldova. 
Installation shall commence only upon written 
confirmation from UNDP that the facility (civil 
works) is ready to receive the equipment.  
The Supplier shall submit a revised installation 
schedule within five (5) working days of receiving 
such notification. 
All installation works shall be carried out by 
qualified technicians. The Supplier shall coordinate 
installation activities with the designated UNDP 
project focal point and the civil works contractor to 
ensure minimal interference and safe site access. 
Upon completion of installation, the Supplier shall 
perform preliminary functional testing and system 
verification, in the presence of the UNDP-
authorized representative and the Beneficiary, to 
confirm that all supplied equipment and systems 
are properly installed, interconnected, and 
operational. 
The Supplier shall make good all surfaces, frames 
and finishes affected by installation works, in 
accordance with the requirements specified under 
“Delivery, Installation and Implementation 
Requirements”. 

Installation Requirements  
The Supplier shall be responsible for the full 
installation, integration, testing and commissioning 
of all supplied equipment/systems at the Police 
Academy "Ștefan cel Mare", Chișinău, Republic of 
Moldova. 
Installation shall commence only upon written 
confirmation from UNDP that the facility (civil 
works) is ready to receive the equipment.  
The Supplier shall submit a revised installation 
schedule within five (5) working days of receiving 
such notification. 
All installation works shall be carried out by 
qualified technicians. The Supplier shall coordinate 
installation activities with the designated UNDP 
project focal point and the civil works contractor to 
ensure minimal interference and safe site access. 
Upon completion of installation, the Supplier shall 
perform preliminary functional testing and system 
verification, in the presence of the UNDP-
authorized representative and the Beneficiary, to 
confirm that all supplied equipment and systems 
are properly installed, interconnected, and 
operational. 
The Supplier shall make good all surfaces, frames 
and finishes affected by installation works, in 
accordance with the requirements specified under 
“Delivery, Installation and Implementation 
Requirements”. 

G. Delivery and other Related Requirements  

 New Requirement 

 Inspection and Acceptance 
The detailed inspection and acceptance of the 
delivered and installed specialized shooting range 
equipment shall be conducted in accordance with 
the standard acceptance procedures applicable to 
procured goods. All items shall be new, unused, and 
accompanied by the relevant certificates of 
conformity, quality certificates, and any other 
required documentation. 
For the ballistic protection components to be 
installed within the shooting range, including 
ballistic wall coverings, bullet traps, overhead 
baffles, bulletproof windows, ballistic doors, and 
any other components intended to provide ballistic 
protection, the Contractor shall provide ballistic 
test reports or certificates issued by an 
internationally recognized testing laboratory 
accredited in accordance with ISO/IEC 17025. 
These reports or certificates shall demonstrate that 
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the performance characteristics of the supplied 
components meet or exceed the minimum 
requirements specified in the technical 
specifications. 
All delivered items and installed integrated 
systems, including the shooting range command 
and control equipment and related software, shall 
undergo functional testing to verify compliance 
with the intended design and operational 
requirements. Software testing shall also include 
verification of backup and restore functionality. 
The successful Contractor shall develop and submit 
detailed inspection, testing, and commissioning 
procedures describing the methodology for 
verifying compliance with the technical 
specifications. Upon completion of the activities, 
the Contractor shall provide the corresponding 
inspection records, test reports, and 
commissioning documentation demonstrating the 
proper functionality and performance of the 
supplied equipment and systems. 
The Contractor shall also provide a complete 
documentation package in English and/or 
Romanian, including user manuals, certificates, 
spare parts lists, maintenance plans, and any other 
relevant technical documentation. 
Inspection and preliminary functional testing shall 
be completed prior to the training and 
commissioning activities described under the 
Training and Commissioning section below. 

Training and commissioning  
Upon successful completion of installation and 
preliminary functional testing, the Supplier shall 
conduct comprehensive operational and technical 
maintenance training for end-user personnel. 
Training shall include: 
Theoretical training on system operation, safety 
procedures, and preventive maintenance. 
Hands-on practical training on all installed 
equipment, control systems, and target 
management software. 
At least two (2) sessions, for up to 10-15 end-user 
staff. Each session shall have minimum four (4) 
hours or one working day and shall take place at the 
Academy following installation.  
Supplier should provide qualified trainers, training 
materials and cover all associated trainers-related 
costs (travel, accommodation, daily allowances 
etc.). Training materials (manuals, guides, quick-
reference cards) shall be provided in English and/or 
Romanian. 

Training and commissioning  
Upon successful completion of installation and 
preliminary functional testing, the Supplier shall 
conduct comprehensive operational and technical 
maintenance training for end-user personnel. 
Training shall include: 
Theoretical training on system operation, safety 
procedures, and preventive maintenance. 
Hands-on practical training on all installed 
equipment, control systems, and target 
management software. 
At least two (2) sessions, for up to 10-15 end-user 
staff. Each session shall have minimum four (4) 
hours or one working day and shall take place at the 
Academy following installation.  
Supplier should provide qualified trainers, training 
materials and cover all associated trainers-related 
costs (travel, accommodation, daily allowances 
etc.). Training materials (manuals, guides, quick-
reference cards) shall be provided in English and/or 
Romanian. 
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UNDP will facilitate logistics on site (meals, venue-
related arrangements and local logistical support) 
 
Commissioning shall take place after completion of 
installation, system verification, and training 
activities. Commissioning shall include functional 
testing of all installed equipment and systems in 
the presence of the UNDP-authorized 
representative and the Beneficiary.  
Final Acceptance shall be documented through 
signature of the Commissioning and Acceptance 
Protocol by UNDP and the Beneficiary. 
 

UNDP will facilitate logistics on site (meals, venue-
related arrangements and local logistical support) 
 
Commissioning shall take place after completion of 
installation, system verification, and training 
activities. Commissioning shall include operational 
testing of all installed equipment and systems in 
the presence of the UNDP-authorized 
representative and the Beneficiary, to verify the 
proper operation of the complete installed solution 
under normal operating conditions. 
 

 
3. Annex 1 – Technical Compliance Table has been replaced with a revised version to correct the 

numbering of the line items only. No changes have been made to the technical requirements. 

4. Annex 2 – Drawings has been added to the solicitation documents. The annex contains the 
technical drawings referenced in the solicitation.  

5. All other terms and conditions of the solicitation documents, except as amended herein, shall 
remain unchanged and shall continue in full force and effect. 


